



# MARIANO MARCOS STATE UNIVERSITY

## Bids and Awards Committee

### RESOLUTION RECOMMENDING THE MODE OF PROCUREMENT FOR:

**Resolution Recommending the Mode of Procurement of the Project, Establishment and/or Support to the College of Medicine (CO Component: COM Laboratory Building) and Award of Contract to ECDI Engineering & Construction (ECDI)**

### RESOLUTION NO. 2022-141

**WHEREAS**, the Mariano Marcos State University through its Bids and Awards Committee conducted a competitive bidding for the project, **Funding for the Increase in Carrying Capacity of the College of Medicine (COM) CO Component: Construction of the COM Academic, Research and Support Facilities Building, MMSU, City of Batac, Ilocos Norte (Design and Build Scheme)** on August 5, 2021. Consequently, the project was awarded to ECDI Engineering & Construction (ECDI), the bidder with the Single Calculated and Responsive Bid, and the corresponding Notice of Award was executed on August 31, 2021;

**WHEREAS**, the contract implementation started on September 2021 and will end on December 2022;

**WHEREAS**, the College of Medicine thru the Physical Planning and Development Office (PPDO) requested for the procurement of the **Project, Establishment and/or Support to the College of Medicine (CO Component: COM Laboratory Building), (PROJECT)** with an ABC of P39,000,000.00;

**WHEREAS**, Rule XVI of RA 9184 provides alternative methods of procurement in order to promote economy and efficiency of government projects, when applicable.

**WHEREAS**, Section 53.4 provides for Negotiated Procurement-Adjacent or Contiguous as the mode of procurement where the subject contract is adjacent or contiguous to an on-going infrastructure project;

**WHEREAS**, the **PROJECT** and the on-going project, **Funding for the Increase in Carrying Capacity of the College of Medicine (COM) CO Component: Construction of the COM Academic, Research and Support Facilities Building, MMSU, City of Batac, Ilocos Norte (Design and Build Scheme)**, after careful examination, have similar or related scope of work and is within the contracting capacity of the contractor, **ECDI Engineering and Construction**;

**WHEREAS**, the amount of the contiguous or adjacent work involved does not exceed the amount of the ongoing project; and the contractor has no negative slippage/delay;

**WHEREAS**, negotiations for the procurement of the contiguous or adjacent work are commenced before the expiry of the original contract on December 2022;




# MARIANO MARCOS STATE UNIVERSITY


## Bids and Awards Committee

**WHEREAS**, the Director of PPDO attested and recommended in his letter dated July 5, 2022 that all of the above requirements are compliant to the conditions set forth under Section 53.4 of RA 9184;


**NOW, THEREFORE**, We, the Members of the Bids and Awards Committee of the Mariano Marcos State University, hereby RESOLVE as it is hereby RESOLVED to recommend Negotiated Procurement-*Adjacent or Contiguous* as the mode of procurement of the above project and award the contract to ECDI Engineering and Construction

**RESOLVED**, at Mariano Marcos State University, City of Batac, Ilocos Norte this 27th day of September 2022.


  
POLICARPIO B. JOVES, JR.  
Member

  
REMEDELINA G. VILLENA  
Member

  
MA. SANIATA R. MARCOS  
Member

  
AMI RUTH R. COCSON  
Vice-Chair

  
NATHANIEL R. ALIBUYOG  
Chair



UNIVERSITY OF THE PHILIPPINES - MANILA  
Board of Regents

BOR RESOLUTION NO. 170, s. 2022

Resolved, as it is hereby resolved, that upon its agreement, the Board approved the Negotiated Procurement - Adjacent or Contiguous Mode of Procurement for the Project, "Establishment and/or Support to the College of Medicine (CO Component: COM) Laboratory Building", and the Award or Contract for the Project to ECDI Engineering & Construction (ECDI) as recommended by the Bids and Awards Committee:

Resolved further, that the Board delegated to the President the authority to sign the Notice of Award, Contract, and Notice to Proceed for the Project.

*Approved during the 244<sup>th</sup> (Special) Meeting of the UPMSU Board of Regents on 27 October 2022 via hybrid Conferencing.*

CERTIFIED TRUE AND CORRECT:

*[Signature]*  
LUIVE MACUL AQUINO  
Board Secretary

ATTESTED BY:

*[Signature]*  
SERGIO A. AMORIS  
Vice-Chair, UPMSU BOR  
and President, UPMSU