



**MARIANO MARCOS STATE UNIVERSITY**  
**Bids and Awards Committee**

The Mariano Marcos State University is inviting Pakyaw Groups to apply for work involved in the Construction of Groundwater Well

Contract Name: Construction of Groundwater Well

Location of the Contract: MMSU-CTE, City of Laoag, Ilocos Norte

Approved Budget for the Contract (ABC): P126,000.00

Duration for the Contract: 15 days

Work Activities	Remarks
Labor for the Construction of Groundwater Well (see attached Project Information Document for the scope of works)	

Application forms are available at the BAC Secretariat Office, MMSU, Batac City. The deadline for the submission of application forms will be on \_\_\_\_\_. Qualified Pakyaw Groups will be notified of their employment on or before \_\_\_\_\_.

The University reserves the right not to accept and/or process application after the above deadline.

**NATHANIEL R. ALBUYO**  
BAC Chair

\_\_\_\_\_  
Name/Signature of Bidder

\_\_\_\_\_  
Date

**ANNEX "C" PAKYAW AGREEMENT**

**APPLICATION TO UNDERTAKE WORK BY A PAKYAW SYSTEM**

Date : \_\_\_\_\_

**The BAC Chair**  
Mariano Marcos State University  
Batac City

Name of the Project: Construction of Groundwater Well. MMSU-CTE, City of Laoag

We the undersigned all legal age, Filipino and members of the Barangay \_\_\_\_\_, hereby apply to provide labor only and undertake the work described above in the amount of \_\_\_\_\_.

This will also be authorized \_\_\_\_\_ who has been elected as Pakyaw Group Leader to make representation, sign documents, receive payments for and on behalf of the Group.

	Name of Workers	Address	Signature
1			
2			
3			
4			
5			
6			
7			
8			
9			
10			
11			
12			
13			
14			
15			
16			

Work Activities	Qty	Unit	Bid Price
See attached Project information Document	1	lot	

\_\_\_\_\_  
Signature

Republic of the Philippines  
MARIANO MARCOS STATE UNIVERSITY  
Batac, Ilocos Norte

**PROJECT INFORMATION DOCUMENT**

**Project Title : Construction of Groundwater Well**

**Project Location : MMSU CTE- City of Laoag, Ilocos Norte**

---

**GENERAL INSTRUCTIONS**

---

The project calls for the furnishing of all materials, labor, tools and equipment needed for the construction of groundwater well. The proposed project is located at the MMSU CTE, Laoag City, Ilocos Norte. The said project shall be done in strict conformity with the designs, plans, drawings and other details, as well as the specifications, this Project Information Document and other related contract documents prepared and approved for this project. It is highly recommended that the contractor shall conduct site inspection for them to have an idea on the existing condition of the site.

It also calls for the employment of men power with the appropriate skills and expertise to undertake the specific items of work and to enable the contractor to produce and deliver to the satisfaction of the owner the needed services and output required of this undertaking. The contractor shall have adequate and readily available construction equipment to be utilized during the construction activities.

---

**General Instructions**

The contractor shall ensure that the construction activities must not interfere, obstruct and disturb any on-going operation of the site and other facilities; hence, the contractor shall isolate the working area. In addition, the contractor shall be required to provide its own water and power supply system needed in the proper execution of the various works for the duration of the contract. Occupational safety and health shall be strictly enforced.

**I. EATHWORKS**


1. This item shall include excavation of deep well as indicated in the approved plans.
2. The contractor shall use concrete pipe with the specified size in the plan.
3. Concrete pipes shall be properly installed and provided with concrete grout at every pipe connection.
4. All needed equipment and materials shall be provided by the contractor.
5. Deep well shall be properly cleaned prior to acceptance of the project.
6. The depth of the well may vary depending on actual site condition. The contractor shall notify the project inspector if water level is shallow or needs more excavation.
7. The prime goal for the project is to get ample water source for the campus.

After all the works have been completed, the surrounding immediate areas affected in the prosecution of the project shall be cleaned and cleared of all excess materials and debris, temporary structures, facilities and utilities used during the construction period.


A. Time is a very important factor in the implementation of this project and as such, all works indicated in the plans, specifications and in this document shall be fully completed within **15 calendar days** from receipt of the Notice to Proceed.

B. The Approved Budget for the Project to be bid is **One Hundred Twenty Six Thousand Pesos Only ( Pnp. 126,000.00)**

Prepared by:

  
**ARSENIO P. GUILLERMO**  
Architect I

Checked by:

  
**AIDA V. CABANG**  
Architect IV, Chief Planning

Noted by:

  
**ROMEO R. DELA LLANA**  
Director, PPD O



Republic of the Philippines  
**MARIANO MARCOS STATE UNIVERSITY**  
 City of Batac, 2906, Ilocos Norte

**BLANK FORM**

Item No.:	1	Quantity:	1.00
Description:	<b>EARTHWORKS</b>	Unit:	Lot

LABOR AND MATERIALS COST	Description	Quantity	Unit	Unit Price	Sub-Total
		Construction of Groundwater Well		mtrs	
	Includes fabrication, delivery, and installation				-
	<b>Total Materials Cost</b>			Sub-Total	-
				Unit Cost	-
	Description	Quantity	Unit	Unit Price	Sub-Total
	<b>Total Equipment Cost</b>			Sub-Total	-
				Unit Cost	-
	Description	Quantity	Unit	Unit Price	Sub-Total
	<b>Total Labor Cost</b>			Sub-Total	-
				Unit Cost	-

DIRECT COST: -  
 DIRECT UNIT COST: -

Plus Indirect Cost:  
 15% OCM -  
 10% CP -  
 5% VAT -  
 Indirect Unit Cost: -

Total Direct and Indirect Cost: -




Republic of the Philippines  
**MARIANO MARCOS STATE UNIVERSITY**  
City of Batac, 2906, Ilocos Norte

**BILL OF QUANTITIES**


**Project Title: Construction of Groundwater Well, MMSU-CTE**

Item No.	Description	Quantity	Unit
1.0	<b>Earthworks</b> Construction of groundwater well	1.00	lot


Prepared By:

  
**ARSENIO P. GUILLERMO**  
Architect I

Checked by:

  
**AIDA V. CABANG**  
Architect IV, Chief Planning


Recommending Approval:

  
**ROMEO R. DATU**  
Director, PPDO


**SPECIFICATION FOR Construction of Groundwater Well**

ITEM NO.	DESCRIPTION
1.	<b>Earthworks</b> Coverage: 1. Excavation of Deepwell 2. Installation of concrete pipes 3. Grouting of concrete pipe connections 4. Site clearing


Prepared By:

  
**ARSENIO P. GUILLERMO**  
Architect I

Checked by:

  
**AIDA V. CABANG**  
Architect IV, Chief Planning

Recommending Approval:

  
**ROMEO R. DULDULNO**  
Director, PPDO